
SECTION E 
 

Inspection and Acceptance 
 
E.1   52.252-2 Contract Clauses Incorporated by Reference (Feb 1998) 
 
This contract incorporates one or more clauses by reference, with the same force 
and effect as if they were given in full text. Upon request, the Contracting Officer 
will make their full text available. Also, the full text of a clause may be accessed 
electronically at this address: http://www.arnet.gov
 

52.246-2       INSPECTION OF SUPPLIES – FIXED PRICE  (AUG 1996) 
52.246-4       INSPECTION OF SERVICES – FIXED PRICE  (AUG 1996) 
52.246-6       INSPECTION—TIME AND MATERIAL AND (MAY 2001) 

LABOR-HOUR 
52.246-15     CERTIFICATE OF CONFORMANCE  (APR 1984) 
52.246-16     RESPONSIBILTY FOR SUPPLIES     (APR 1984) 
 

E.2 Inspection and Acceptance by the Government 
 
The Government will review and verify that all services and deliverables 
associated with an Order issued under this contract fulfill the requirements and 
standards stated in this contract and in the associated order. 
 
E.3 Responsibility for Inspection and Acceptance 
 
Inspection and acceptance of all items and services under this contract will be 
accomplished by the client agency’s designated Client Representative (CR).  
The client agency’s CR will inspect and be responsible for, the review and 
acceptance of all deliverables under the contract.  Acceptance testing, if 
required, will be performed by the client agency’s CR, or a designated 
representative(s), at the location(s) cited in the order.  Acceptance testing, if 
required, will be specified in orders.   
 
The client agency’s CR shall notify the contracting office promptly after the 
specified date of delivery of supplies or services not received, damaged in 
transit, or not conforming to specifications of the order.  Unless extenuating 
circumstances exist, the notification should be made not later than 30 days after 
the specified date of delivery.  The contracting office, or the activity designated 
by the contracting office, shall be primarily responsible for collecting debts 
resulting from failure of Industry partner’s to properly replace, repair, or correct 
supplies lost, damaged, or not conforming to the contract order. 
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